Comparative Statement

Tender Nu: BBMP/2022-23/OW/WORK_INDENT54230
Tender Na: Improvements to footpaths in cross roads of Kempapura in ward no 10, Kempapura

SNo	Item Name	Item Code	Unit	Estimate Quantity	Estimate Rate	Total Amount	U RAMESH ( ) Quoted Rate	Total Amount
1	Removing a	1	Sqm	1000	235	235000.00	100.0	100000.00
2	Earth work I	2	Cum	180	204.6	36828.00	120.0	21600.00
3	Providing ar	3	Cum	24	6300.8	151219.20	5800.0	139200.00
4	Removing a	4	Mtrs	250	129.8	32450.00	100.0	25000.00
5	Providing ar	5	Cum	45	6893.04	310186.80	6000.01	270000.45
6	Supplying, F	6	Cum	2.7	101387	273744.90	95000.0	256500.00
7	Providing ar	7	Sqm	225	2337	525825.00	2000.0	450000.00
8	Supplying a	8	Cum	126	2394.7	301732.20	2000.0	252000.00
9	Providing ar	9	Sqm	420	1195.7	502194.00	971.9	408198.00
10	Supplying a	10	Mtrs	250	465.3	116325.00	350.0	87500.00
11	Painting Tw	11	Sqm	175	105.6	18480.00	100.0	17500.00
12	Loading anc	12	Cum	162	81.4	13186.80	50.0	8100.00
13	Cost of Hau	13	T.Km	207.36	115.5	23950.08	84.99	17623.5264
	Total Summary Amount					2541121.98	2053221.98	0.00
	% against Estimated Rate						-19.2002	
	% against CSR							
	Total Bid Amount						2053221.98 (L1)	

Executive Engineer,
Bytarayanapura Division,
BBMP, Bangalore.

Process Name	Task Details	Assigned To	Created On	Started On	Completed On	Decision	Comments	Status
Financial Bid Evaluation"	Approve Financial Evaluation for Tender BBMP/2022-23/OW/WORK_INDENT54230	bbmp_ce_yel-S P RANGANATH(I/C) CE YELAHANKA	2022-12-09 18:07:45.0	2022-12-21 11:32:35.0	2022-12-21 11:33:51.0	Approve	The recommendation of EE is approved	Completed
Financial Bid Evaluation"	Financial Evaluation for Tender BBMP/2022-23/OW/WORK_INDENT54230	bbmp_ee2_yel-PRADEEP B N	2022-11-18 14:46:06.0	2022-11-18 14:46:16.0	2022-12-09 18:07:44.0	Approve	Eight Bidders are participated for this work, out of which, L1 bidder U RAMESH ( ) Quoted 2053221.98 (-- 19.20)Below the Tender Amount. Hence recommended for your Kind Approval.	Completed
Financial Bid Evaluation"	Start Commercial Bid Evaluation	bbmp_ee2_yel-PRADEEP B N	2022-11-18 14:46:06.0	2022-11-18 14:46:06.0	2022-11-18 14:46:06.0	Submit		Completed
Bid Evaluation"	Add Scrutiny Committee Representative For Evaluation of Tender BBMP/2022-23/OW/WORK_INDENT54230	bbmp_ee2_yel-PRADEEP B N	2022-11-18 14:45:09.0	2022-11-18 14:46:00.0	2022-11-18 14:46:04.0	Completed		Completed
Bid Evaluation"	Financial Bids Opening for BBMP/2022-23/OW/WORK_INDENT54230	bbmp_ee2_yel-PRADEEP B N	2022-11-18 14:30:34.0	2022-11-18 14:30:45.0	2022-11-18 14:45:09.0	Completed		Completed
Bid Evaluation"	Verify EMDs for tender BBMP/2022-23/OW/WORK_INDENT54230	bbmp_ee2_yel-PRADEEP B N	2022-11-18 14:29:47.0	2022-11-18 14:29:59.0	2022-11-18 14:30:34.0	Completed		Completed
Bid Evaluation"	Tender Opening for BBMP/2022-23/OW/WORK_INDENT54230	bbmp_ee2_yel-PRADEEP B N	2022-11-18 11:00:04.0	2022-11-18 14:29:42.0	2022-11-18 14:29:47.0	Completed		Completed
Bid Evaluation"	Start Bid Evaluation	bbmp_ee2_yel-PRADEEP B N	2022-11-18 11:00:03.0	2022-11-18 11:00:03.0	2022-11-18 11:00:03.0	Submit		Completed
Tender Schedule / Notice Inviting Tender Approval"	Perform approval for Draft Tender Schedule with Number BBMP/2022-23/OW/WORK_INDENT54230	bbmp_ee2_yel-PRADEEP B N	2022-11-08 03:04:10.0	2022-11-08 16:18:46.0	2022-11-08 16:18:46.0	Approved		Completed